DAVIDSON COTTON MILL

209 DELBURG STREET, DAVIDSON, NC 28036

OWNER/AGENT

THE MCINTOSH LAW FIRM
209 DELBURG ST., SUITE 203
DAVIDSON, NC 28036

LOCATION MAP

ELEVATOR AND CANOPY ADDITION

CONSTRUCTION DOCUMENTS

ARCHITECT

INTEC GROUP, INC.
214 W. TREMONT AVE.
SUITE 301
CHARLOTTE, NC 28203
(704) 372-7910

STRUCTRUAL

FITZPATRICK ENGINEERING
19520 W. CATAWBA AVE
SUITE 311
CORNELIUS, NC 28031
(704) 987 9114

EXISTING SITE - SCOPE OF WORK

MEP/FP

BARRETT WOODYARD & ASSOCIATES
420 MINUET LN.
CHARLOTTE, NC 28217
(704) 357-9333
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G001 COVER SHEET MO.1 SPECIFICATIONS - MECHANICAL
G002 APPENDIX B MO.2 SPECIFICATIONS & NOTES - MECHANICAL
G003 NOTES & ABBREVIATIONS ML1 FLOOR PLANS - MECHANICAL
AL101 LIFE SAFETY PLAN
AS101 ARCHITECTURAL SITE PLAN PO.1 SPECIFICATIONS - PLUMBING
AD101 ARCHITECTURAL DEMOLITION PLAN P0.2 SPECIFICATIONS - PLUMBING
A101 NEW WORK PLAN PL1 FLOOR PLAN - PLUMING
A102 PLANS & ELEVATIONS
A301 BUILDING SECTIONS AND ELEVATOR DETAILS E0.1 LEGEND, NOTES, AND DETAILS - ELECTRICAL
AGOL ENLARGED PLAN DETAILS £0.2 SPECIFICATIONS - ELECTRICAL
A701 ENLARGED STAIR PLANS, SECTION & DETAILS €03 SPECIFICATIONS, POWER RISER DIAGRAM & PANEL
A702 STAIR DETAILS SCHEDULES - ELECTRICAL
EL1 FIRST FLOOR PLAN - ELECTRICAL
5100 FOUNDATION PLAN E2.1 FIRST FLOOR PLAN - LIGHTING
5101 FRAMING PLANS E3.1 FIRST FLOOR PLAN - SECURITY CONDUIT
5200 ROOF FRAMING PLAN
5300 GENERAL NOTES FL1 FLOOR PLAN - FIRE PROTECTION
5301 GENERAL NOTES
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S500 TYPICAL FRAMING SECTIONS AND DETAILS
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/1 DEMOLITION FLOOR PLAN §
D101/ SCALE: 18" = 10" PLAN-NORTF
DEMOLITION PLAN LEGEND: DEMOLITION PLAN GENERAL NOTES: DEMOLITION FLOOR PLAN KEY NOTES:
REMOYE WALL
EXISTING PARTITION TO BE 1. SAFEGUARDS MUST BE PUT IN PLACE TO COMPLY WITH NCBC CHAPTER 33.
DEMOLISHED 2. MAINTAIN EGRESS DURING THE ENTIRETY OF CONSTRUCTION. REMOVE EXISTING STAIR, FROM FOUNDATIONS TO ROOF, IN IT'S ENTIRETY. PATCH AND B
EXISTING EXTERIOR GLAZING 3. WHERE APPLICABLE, REPAIR DAMAGED SPRAY-APPLIED FIRE PROTECTION WITH LIKE MATERIAL & THICKNESS TO REPOINT BRICK BUILDIG FACADE AS REQUIRED.
BE DEMOLISHED MAINTAIN CONTINUITY OF FIRE RATING PROTECTION.
4. IF UPON COMMENCEMENT OR DEMOLITION, WORK, HAZARDOUS MATERIALS ARE ENCOUNTERED, REPORT SUCH REMOVE EXISTING FABRIC AWNING AND STRUCTURE
EXISTING DOOR, FRAME, DISCOVERY TO INTEC GROUP, INC. IMMEDIATELY FOR DIRECTION. Y
;X'l* TR VGV:R%OR, FRAME , /\ HARDWARE & ALL RELATED 5. SPECIAL PROCEDURES MUST BE TAKEN IF ASBESTOS-CONTAINING MATERIALS ARE ENCOUNTERED DURING REMOVAL REMOVE PAYED PARKING SURFACE TO EXTENTS INDICATE.
TTEMSTO BE REVMOVED T Ao oD OTHER RESTRICTIONS SHOLLD BE COORDINATED WITH LOCAL HEALTH AUTHORITIES REMOVE EXISTING WINDOW AND BRICK TO FLOOR AND PREPARE OPENING TO RECIECE NEW ALUM.
6. DEMOLITION IN THIS SPACE TO OCCUR DURING NORMAL BUSINESS HOURS. STOREFRONT ASSEMBLY.
| | 7. G.C. TO ENSURE THE REQUIRED EGRESS PATH IS MAINTAINED AT ALL TIMES DURING NORMAL BUSINESS E REMOVE EXISTING CONCRETE SIDE WALK, CURB AND GUTTER, PLANTER, AND BRICK SITE WALL TO LIMITS
HOURS.DEMOLITION SHALL BE WELL COORDINATED TO MINIMIZE DOWNTIME OF SYSTEMS THAT WILL REMAIN IN SHOWN
OPERATIOH.

8. MANAGEMENT SHALL RECEIVE A MINIMUM OF 3 DAYS NOTICE OF BUILDING SYSTEMS SHUT DOWN, AND WILL BE
DEPENDENT ON OWNER APPROVAL.

9. CONTRACTOR TO INDICATE ANTICIPATED UTILITY INTERRUPTIONS ON PROJECT SCHEDULE.

10. NOISE PRODUCING WORK TO BE SCHEDULED W/ MANAGEMENT BEFORE 8AM OR AFTER 6PM. OIL PAINT, CARPET
‘GLUE AND OTHER ODOR PRODUCING WORK MUST BE SCHEDULED WITH MANAGEMENT FOR AFTER HOURS.
ENGINEERING MUST BE ON SITE FOR ALL AFTER HOURS WORK.

11, THE DEMOLITION WORK SHOWN ON THESE PLANS, (ARCHITECTURAL, MECHANICAL, PLUMBING, & ELECTRICAL) IS
TO GIVE THE GENERAL SCOPE OF THE WORK REQUIRED. G.C. IS RESPONSIBLE & REQUIRED TO FAMILIARIZE
HIMSELF WITH THE SCOPE & INTENT OF THIS PROJECT & ASSIGN TO HIS SUBCONTRACTORS ADDITIONAL
DEMOLITION WORK, NOT SPECIFICALLY SHOWN, BUT REQUIRED TO CONSTRUCT NEW WORK OR INSTALL NEW
EQUIPMENT OR SYSTEMS.SEE M.E.P. & FP DRAWINGS FOR ADDITIONAL DEMOLITION NOTES & DRAWINGS.

12, TT IS NOT THE INTENTION OF THESE PLANS TO ASSIGN RESPONSIBILITY FOR THE DEMOLITION WORK REQUIRED,
NOR THE FINAL PATCHING OF THE DISTURBED AREA OR ADJOINING AREAS TO REMAIN. THE SCOPE OF THE WORK
INDICATED ON THESE PLANS IS FOR A COMPLETE & FINISHED BUILDING. IT IS THE RESPONSIBILITY OF THE G.C. TO
ASSIGN THE WORK REQUIRED TO HIS SUBCONTRACTORS.

13, IF UNANTICIPATED MECHANICAL, ELECTRICAL OR STRUCTURAL ELEMENTS WHICH CONFLICT WITH INTENDED
FUNCTION OR DESIGN ARE ENCOUNTERED, INVESTIGATE AND MEASURE BOTH NATURE AND EXTENT OF THE
‘CONFLICT. SUBMIT REPORT TO INTEC GROUP, INC. PENDING RECEIPT OF DIRECTIVE FROM OWNER'S
REPRESENTATIVE, REARRANGE SELECTIVE DEMOLITION SCHEDULE AS NECESSARY TO CONTINUE OVERALL JOB
PROGRESS WITHOUT DELAY.

14. COORDINATE ALL DEMOLITION WITH NEW WORK.

15, ALL WALLS SLAB TO SLAB TO BE DEMOLISHED SHALL BE REMOYED TO UNDERSIDE OF SLAB ABOVE

16. AL ELECTRICAL DEVICES IN WALLS TO BE DEMOLISHED SHALL BE REMOYED UNLESS NOTED OTHERWISE. REMOVE
ELECTRICAL BOX AND PATCH AS REQUIRED. MAINTAIN CIRCUIT CONTINUITY FOR DEVICES THAT REMAIN. REMOVE
ALL RELATED WIRING BACK TO THE SOURCE.

17. UNLESS INSTRUCTED OTHERWISE BY THE OWNER'S AGENT, THE REMOVAL AND DISPOSAL OF DEMOLITION AND/OR
CONSTRUCTION MATERIAL SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR. THE CONTRACTOR
SHALL KEEP THE CONSTRUCTION SITE FREE AND CLEAR OF ALL DEBRIS THROUGHOUT THE COURSE OF THE
PROJECT. UPON COMPLETION OF THE WORK, THE ENTIRE CONSTRUCTION AREA INCLUDING THE INTERIOR FACE OF
GLAZING IS TO BE THOROUGHLY CLEANED. %

18. SYSTEMS BEING DEMOLISHED SHALL BE REMOVED BACK TO THE SOURCE. INCLUDING BUT NOT LIMITED TO 4
ELECTRICAL, TELEPHONE, DATA, PLUMBING, HVAC. NO ABANDONED EQUIPMENT SHALL BE LEFT IN PLACE. ] -

19. CONTRACTOR SHALL COORDINATE FOR ITEMS THAT SHALL BE RETURNED TO OWHER. OTHER ITEMS THAT ARE NOT [
REQUIRED TO BE TURNED IN SHALL BECOME THE PROPERTY OF THE CONTRACTOR FOR DISPOSAL. !

20. ALL CONSTRUCTION MATERIALS AND DEBRIS MUST BE STORED WITHIN THE PROJECT CONFINES. \

21. TRASH REMOVAL IN CONSTRUCTION AREAS WILL BE DISPOSED OF BEFORE 7:45 AM OR AS DIRECTED BY PROPERTY !

MANAGEMENT. g D

22. PUBLIC AREA CORRIDORS AND CARPET MUST BE PROTECTED BY PLASTIC OR WALK OFF MASONITE MATS FROM THE ! £
ELEVATORS TO CONSTRUCTION SPACE. I i

23. MASONITE MUST BE USED AT ALL LOCATIONS WHERE ROLLING TRAFFIC WILL BE ROUTED. f

24. FREIGHT ELEVATOR IS TO BE USED FOR ALL MATERIALS. SCHEDULE FREIGHT ELEVATOR FOR ALL DELIVERIES WITH
MANAGEMENT. LY !

25. CONTRACTOR, WITH LANDLORD, WILL VERTFY THAT ALL VAY BOXES IN CONSTRUCTION AREA ARE FUNCTIONING
PROPERLY AT JOB COMPLETION. PNEUMATIC AIR LINES THAT ARE CUT OR REMOVED WILL BE PROPERLY PLUGGED. E
VAV BOXES REMOYED FROM THE CEILING WILL BE COVERED WITH PLASTIC TO PROTECT FROM DUST. ACCESS TO -

VAY BOXES AND CRITICAL EQUIPMENT WILL NOT BE BLOCKED IF APPLICABLE.

26. AL ITEMS TO BE REUSED SUCH AS DIFFUSERS, CONVECTORS, BLINDS ETC., MUST BE PROTECTED DURING
DEMOLITION & CONSTRUCTION AND CLEANED, REPAIRED OR REPLACED AFTER CONSTRUCTION IS COMPLETE.

27. REMOVE ANY FIRE EXTINGUISHERS ON DEMOLISHED WALLS. RETURN TO OWNER TO BE REUSED.

28. STOCK PILE ALL REMOVED DOORS, HARDWARE, EQUIPMENT, ETC. ITEMS TO BE REUSED:

- ALL LIGHT FIXTURES

- MECHANICAL ITEMS AS NOTED ON ENG.DWGS.
- ALL DOORS

- ALL BLINDS
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NEW GROUND LEVEL PLAN - WITH IMPROVEMENTS NEW COVERED PARKING NEW ELEVATOR AND STAIR

Scale : None
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EXISTING ELEVATION - PRIOR TO IMPROVEMENTS
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